

RFP 4749 - Flowmeters, parts, pipe, equipment, and tools for the Kiritimati Island Water Project

1. Pleased if we could get more information for the supply of goods to Kiritimati Island from our operation in Tonga.

The specs are all provided in the List of Goods in the following section (RFP p9 – 15). Normally no further specs would be needed for these types of items, other than AS/NZS certification, as stated also in the SoG. Information on the intended application of the goods is stated in the Functional, Design and Technical Specifications sections of the SoG (RFP p15 – 17).

The technical proposal template also includes columns whereby bidders include any “*Details about Quality (brand, durability against environment and origin)*”.

2. Would it be possible to extend the deadline for seeking clarification until 26 January?

SPC policies do not foresee extending such deadlines.

3. Shipping to Kiritimati is infrequent and lengthy. In order to offer the best possible pricing to SPC would you consider amending the payment schedule to:

- 30% on signing of contract
- 40% on shipping
- 30% on arrival

Please provide the payment terms you find acceptable, and they will be assessed accordingly. Please note that SPC does not generally accept 100% advance payment. Other payment terms can be discussed with the successful bidder.

4. We would also request that the deadline for submissions be extended by 2 weeks due to delays in manufacturers responses over Christmas/New Year/ Summer Holidays and Luna New Year.

It is not possible to extend the deadline at this moment.

-----END-----



